New Hampthive ABC Bid Data

DISTRICT 2
41232
NON-FEDERAL

Department of Transportation

PROJECT: DISTRICT 3 Awarded To: CONTINENTAL PAVING INC
STATE PROJECT NUMBER: 41232 1 CONTINENTAL DRIVE
FED. PROJECT NUMBER:  NON-FEDERAL LONDONDERRY, NH 03053
DATE BIDS OPEN: March 07, 2017, 2:00
SCOPE OF WORK: Roadway resurfacing, various locations in CY 2017 in District 3. Amount: $2,256,752.50 Certified by: PE—'I;ER'E'fSFTAME‘AIS
irector of Project Development
COMPLETION DATE: November 03, 2017 Award Date: ° jec Tevepme
LOCATION:
Summary of Bidders
Contractor Bid Amount Rank
CONTINENTAL PAVING INC $2,256,752.50 A
1 CONTINENTAL DRIVE, LONDONDERRY NH 03053
PIKE INDUSTRIES, INC. $2,408,746.00 B

3 EASTGATE PARK ROAD, BELMONT NH 03220
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Monday, March 13, 2017

PS&E CONTINENTAL PAVING INC PIKE INDUSTRIES, INC.
1 CONTINENTAL DRIVE 3 EASTGATE PARK ROAD
LONDONDERRY, NH 03053 BELMONT, NH 03220
Item No. Description Unit Quantity Unit Price Total Unit Price Total Unit Price
Items
203.961 CLEANING DITCHLINES/SWALES sy 50.000 $2.00 $100.00 $85.00 $4,250.00 $75.00 $3,750.00
206.1 COMMON STRUCTURE EXCAVATION cy 20.000 $100.00 $2,000.00 $300.00 $6,000.00 $450.00 $9,000.00
304.32 CRUSHED GRAVEL FOR SHOULDER LEVELING TON 4,050.000 $22.00 $89,100.00 $18.00 $72,900.00 $26.00 $105,300.00
403.11 HOT BITUMINOUS PAVEMENT, MACHINE METHOD TON 1,425.000 $65.00 $92,625.00 $70.00 $99,750.00 $72.00 $102,600.00
403.12 HOT BITUMINOUS PAVEMENT, HAND METHOD TON 125.000 $150.00 $18,750.00 $115.00 $14,375.00 $150.00 $18,750.00
403.6 PAVEMENT JOINT ADHESIVE LF 4,650.000 $0.25 $1,162.50 $0.25 $1,162.50 $0.24 $1,116.00
410.22 ASPHALT EMULSION FOR TACK COAT GAL 17,600.000 $2.50 $44,000.00 $2.50 $44,000.00 $3.45 $60,720.00
411.3 PLANT MIX SURFACE TREATMENT (ASPHALT CEMENT), TON 22,200.000 $75.00 $1,665,000.00 $70.00 $1,554,000.00 $67.85 $1,506,270.00
PAVER SHIM
411.51 PLANT MIX SURFACE TREATMENT, PAVER SPOT DRAG TON 2,700.000 $68.00 $183,600.00 $80.00 $216,000.00 $80.00 $216,000.00
SHIM
417. COLD PLANING BITUMINOUS SURFACES sy 5,250.000 $8.00 $42,000.00 $7.50 $39,375.00 $8.00 $42,000.00
417.118 COLD PLANING BITUMINOUS SURFACES, 18" WIDE X LF 50.000 $3.00 $150.00 $30.00 $1,500.00 $50.00 $2,500.00
0.5" DEEP
608.2401 4" CONCRETE SIDEWALK sy 267.000 $60.00 $16,020.00 $50.00 $13,350.00 $50.00 $13,350.00
608.54 DETECTABLE WARNING DEVICES, CAST IRON sy 48.000 $500.00 $24,000.00 $400.00 $19,200.00 $400.00 $19,200.00
609.01 STRAIGHT GRANITE CURB LF 20.000 $50.00 $1,000.00 $50.00 $1,000.00 $50.00 $1,000.00
609.5 RESET GRANITE CURB LF 240.000 $40.00 $9,600.00 $30.00 $7,200.00 $30.00 $7,200.00
616.650 TRAFFIC SIGNAL DETECTOR LOOP 6 FT X 50 FT EA 3.000 $800.00 $2,400.00 $1,500.00 $4,500.00 $1,000.00 $3,000.00
618.61 UNIFORMED OFFICERS WITH VEHICLE $ 1,000.000 $1.00 $1,000.00 $1.00 $1,000.00 $1.00 $1,000.00
618.7 FLAGGERS HR 1,200.000 $22.00 $26,400.00 $24.00 $28,800.00 $25.50 $30,600.00
619.253 PORTABLE CHANGEABLE MESSAGE SIGN (UNIT WEEK) UWK 2.000 $350.00 $700.00 $200.00 $400.00 $200.00 $400.00
628.2 SAWED BITUMINOUS PAVEMENT LF 330.000 $5.00 $1,650.00 $3.00 $990.00 $3.00 $990.00
692. MOBILIZATION u 1.000 $150,000.00 $150,000.00 $100,000.00 $100,000.00 $237,000.00 $237,000.00
699. MISCELLANEOUS TEMPORARY EROSION AND $ 1,000.000 $1.00 $1,000.00 $1.00 $1,000.00 $1.00 $1,000.00
SEDIMENT CONTROL
1008.11 ALTERATIONS AND ADDITIONS AS NEEDED - $ 1,000.000 $1.00 $1,000.00 $1.00 $1,000.00 $1.00 $1,000.00
UNANTICIPATED WORK
1010.15 FUEL ADJUSTMENT $ 7,500.000 $1.00 $7,500.00 $1.00 $7,500.00 $1.00 $7,500.00
1010.2 ASPHALT CEMENT ADJUSTMENT $ 17,500.000 $1.00 $17,500.00 $1.00 $17,500.00 $1.00 $17,500.00
Totals: $2,398,257.50 | $2,256,752.50 | $2,408,746.00 |
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New Ham Jhive

PS&E Comparison

I - . DISTRICT 3
epartment of Transportation 41232
NON-FEDERAL
A-Bidder PS&E
A-PS&E
Item No. Description Unit Quantity Unit Price Total Unit Price Total Difference
Items
203.961 CLEANING DITCHLINES/SWALES sy 50.000 $85.00 $4,250.00 $2.00 $100.00 $4,150.00
206.1 COMMON STRUCTURE EXCAVATION CcY 20.000 $300.00 $6,000.00 $100.00 $2,000.00 $4,000.00
304.32 CROSHED GRAVEL FOR SHOULDER TON 4,050.000 $18.00|  $72,900.00 $22.00|  $89,100.00 ($16,200.00)
403.11 I\Hﬂgmgémmous PAVEMENT, MACHINE TON 1,425.000 $70.00|  $99,750.00 $65.00|  $92,625.00 $7,125.00
403.12 HOT BITUMINOUS PAVEMENT, HAND METHOD [TON 125.000 $115.00 $14,375.00 $150.00 $18,750.00 ($4,375.00)
403.6 PAVEMENT JOINT ADHESIVE LF 4,650.000 $0.25 $1,162.50 $0.25 $1,162.50 $0.00
410.22 ASPHALT EMULSION FOR TACK COAT GAL 17,600.000 $2.50|  $44,000.00 $2.50|  $44,000.00 $0.00
411.3 ZLE’RANETN“T")'X SURFACE TREATMENT (ASPHALT {4\ 22,200.000 $70.00 $1,554,000.00 $75.00 $1,665,000.00 ($111,000.00)
PAVER SHIM
411.51 g;g'}'TD“éz‘GSURFACE TREATMENT, PAVER  |1o)\ 2,700.000 $80.00| $216,000.00 $68.00| $183,600.00 $32,400.00
SHIM
417. COLD PLANING BITUMINOUS SURFACES sy 5,250.000 $7.50|  $39,375.00 $8.00|  $42,000.00 ($2,625.00)
417.118 \C/’V%E;LAN'NG BITUMINOUS SURFACES, 18" || ¢ 50.000 $30.00 $1,500.00 $3.00 $150.00 $1,350.00
0.5" DEEP
608.2401 4" CONCRETE SIDEWALK % 267.000 $50.00]  $13,350.00 $60.00|  $16,020.00 ($2,670.00)
608.54 DETECTABLE WARNING DEVICES, CAST IRON |SY 48.000 $400.00|  $19,200.00 $500.00|  $24,000.00 ($4,800.00)
609.01 STRAIGHT GRANITE CURB LF 20.000 $50.00 $1,000.00 $50.00 $1,000.00 $0.00
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609.5 RESET GRANITE CURB LF 240.000 $30.00 $7,200.00 $40.00 $9,600.00 ($2,400.00)

616.650 TRAFFIC SIGNAL DETECTOR LOOP 6 FT X80 1 pp 3.000 $1,500.00 $4,500.00 $800.00 $2,400.00 $2,100.00

618.61 UNIFORMED OFFICERS WITH VEHICLE $ 1,000.000 $1.00 $1,000.00 $1.00 $1,000.00 $0.00

618.7 FLAGGERS HR 1,200.000 $24.00 $28,800.00 $22.00 $26,400.00 $2,400.00

619.253 PORTABLE CHANGEABLE MESSAGE SIGN ¢ 2.000 $200.00 $400.00 $350.00 $700.00 ($300.00)
(UNIT WEEK)

628.2 SAWED BITUMINOUS PAVEMENT LF 330.000 $3.00 $990.00 $5.00 $1,650.00 ($660.00)

692. MOBILIZATION U 1.000 $100,000.00|] $100,000.00 $150,000.00| $150,000.00 ($50,000.00)

699. MISCELLANEOUS TEMPORARY EROSION AND |$ 1,000.000 $1.00 $1,000.00 $1.00 $1,000.00 $0.00
SEDIMENT CONTROL

1008.11 ALTERATIONS AND ADDITIONS AS NEEDED - |$ 1,000.000 $1.00 $1,000.00 $1.00 $1,000.00 $0.00
UNANTICIPATED WORK

1010.15 FUEL ADJUSTMENT $ 7,500.000 $1.00 $7,500.00 $1.00 $7,500.00 $0.00

1010.2 ASPHALT CEMENT ADJUSTMENT $ 17,500.000 $1.00 $17,500.00 $1.00 $17,500.00 $0.00

Total:

$2,256,752.50

$2,398,257.50

($141,505.00)
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